

CLIENT ACQUISITION AI AGENT

Detailed Project Scope & Deliverables

Project Objective

The objective of this project is to develop an AI-powered Client Acquisition Agent for a UK Healthcare Recruitment Agency that automates the process of:

- Prospect identification
- Lead enrichment
- Personalized outreach
- Lead qualification
- Meeting scheduling
- CRM updates
- Reporting

The system should reduce manual business development effort and consistently generate qualified meetings with healthcare recruitment agencies.

PHASE 1 – SYSTEM INFRASTRUCTURE

Deliverables

Cloud Hosting Environment

Developer shall:

- Provision Railway, Render or equivalent cloud server
- Configure production environment
- Configure backups
- Configure environment variables
- Configure SSL and security settings

CRM Integration

Developer shall:

- Connect to existing cPanel MySQL CRM
- Create required database tables
- Create lead synchronization process
- Ensure no duplicate records are created

PHASE 2 – PROSPECTING ENGINE

Lead Sources

The system shall source prospects from:

- CQC Directory
- NHS-related directories
- Public healthcare agency directories
- Additional approved lead sources

Captured Information

For each prospect:

- Company Name
- Website
- Contact Name
- Contact Role
- Email Address
- Phone Number (where available)
- CQC Registration Details
- Location
- Company Size (where available)

Data Validation

System shall:

- Remove duplicate companies
- Validate email addresses
- Exclude invalid domains
- Exclude previously contacted prospects

PHASE 3 – LEAD ENRICHMENT

Apollo Integration

System shall:

- Search decision makers
- Enrich company data
- Retrieve available contact information

Email Verification

MillionVerifier integration shall:

- Validate all email addresses
- Exclude risky emails
- Flag uncertain emails

PHASE 4 – AI PERSONALIZATION ENGINE

OpenRouter Integration

System shall utilize Claude or GPT models to:

- Analyze prospect company information
- Generate personalized emails
- Reference agency-specific information
- Create unique first-line personalization

Output

Generate:

- Initial outreach email
- Follow-up email 1
- Follow-up email 2
- Follow-up email 3

Requirements

System must:

- Avoid repetitive templates
- Avoid spam-trigger language
- Produce human-like messages

PHASE 5 – EMAIL CAMPAIGN MANAGEMENT

Sending Infrastructure

System shall:

- Connect to SMTP provider
- Connect to Brevo
- Track send status

Email Sequencing

System shall support:

- Initial email
- Follow-up scheduling
- Automatic stop when reply received

Rate Limiting

System shall:

- Respect daily sending limits
- Avoid domain reputation damage

PHASE 6 – INBOX MANAGEMENT

Reply Processing

AI shall classify replies into:

- Interested
- Not Interested
- Request More Information
- Out of Office
- Wrong Contact
- Unsubscribe

Actions

Interested:

- Schedule meeting
- Not Interested: Mark as closed
- Wrong Contact: Flag for review
- Unsubscribe: Add to suppression list

PHASE 7 – CALENDAR AUTOMATION

Outlook Integration

System shall:

- Read available time slots

- Schedule meetings
- Send meeting invitations
- Create calendar events

Meeting Data

Store:

- Meeting Date
- Meeting Time
- Contact Name
- Company Name
- Meeting Status

PHASE 8 – CRM AUTOMATION

System shall automatically update:

- Prospect Status
- Contact History
- Meeting Status
- Follow-Up Status
- Lead Source

Every activity must be logged.

PHASE 9 – REPORTING DASHBOARD

Dashboard shall display:

Lead Metrics

- Prospects Found
- Emails Verified
- Emails Sent
- Open Rate
- Reply Rate
- Positive Reply Rate
- Meetings Booked

Campaign Metrics

- Daily Activity
- Weekly Activity
- Monthly Activity

PHASE 10 – ERROR HANDLING

System shall:

- Log failed sends
- Log failed API calls
- Log scraper failures
- Retry failed actions

Developer shall provide:

- Error Logs
- Troubleshooting Guide

PHASE 11 – SECURITY

Developer shall ensure:

- API keys encrypted
- Credentials stored securely
- GDPR-compliant unsubscribe process
- Secure database connections

PHASE 12 – TESTING

Developer shall complete:

Scraper Testing

- Data accuracy validation

Email Testing

- Deliverability testing

CRM Testing

- Data flow verification

Calendar Testing

- Booking verification

End-to-End Testing

Full workflow test from:

Prospect → Enrichment → Personalization → Email → Reply → Meeting → CRM

FINAL DELIVERABLES

Developer shall provide:

- Source Code
- Deployment Instructions
- System Documentation
- Database Structure Documentation
- API Documentation
- Environment Variables List
- Error Recovery Guide

OUT OF SCOPE

The following are NOT included unless separately agreed:

- LinkedIn Automation
- SMS Campaigns
- WhatsApp Campaigns
- Multi-Tenant SaaS Platform
- Multi-User Permissions
- Custom CRM Development
- Candidate Recruitment Agent
- Voice Calling Agent
- Proposal Generation Agent

SUCCESS CRITERIA

Project is considered complete when:

1. System successfully identifies prospects.
2. Prospect data is enriched.
3. Personalized emails are generated.
4. Emails are delivered successfully.
5. Replies are classified correctly.
6. Meetings are booked automatically.
7. CRM updates occur automatically.
8. Reporting dashboard functions correctly.
9. Documentation is delivered.
10. End-to-end workflow passes testing.